

Addendum No.: Addendum No. 1

Date: April 22, 2016

Project: Rio Rancho Middle School – Mechanical Upgrades
1600 Loma Colorado Blvd. NE
Rio Rancho, New Mexico 87144

Project ITB No. 2016-008-FAC

Project No.: 083016-15-001

From: Bridgers & Paxton Engineers
4600C Montgomery Blvd NE
Albuquerque, NM 87124

To: All Prospective Bidders and Plan Holders

This Addendum forms a part of the Contract Documents and modifies the Contract Documents issued by Bridgers & Paxton Engineers and dated **4/8/2016**. Acknowledge receipt of this Addendum on the Proposal Form. Failure to do so may subject the Offeror to disqualification. All other provisions of the Procurement Documents shall remain unchanged.

1. SPECIFICATIONS:

1.1. : 01 1000 SUMMARY –

1.1.1. Work Restrictions Section 1.8.B.4 – Add – “The Rio Rancho Middle School – Gym Building will be used for the purpose of Public Elections / Voting on the following dates – June 6, 7, 8th, 2016. No on site construction work will be allowed during these dates.

2. CHANGES TO DRAWINGS:

2.1. MD-101: MECHANICAL DEMOLITION

2.1.1. ADD – General Note to Sheet:

- Rio Rancho Public Schools will remove and replace furniture, personal items, etc. from Office 716, and Office 715 located between locker rooms. The contractor shall be responsible for coordinating and scheduling this work with Rio Rancho Public Schools.

3. PRE BID MEETING – Sign-In Sheet

3.1.1. – See Attached- Sign-in Sheet from pre-bid meeting April 18th, 2016.

All other provisions of the Contract Documents shall remain unchanged. This addendum is hereby made a part of the Contract Documents to the same extent as those provisions contained in the original documents and all itemized listings thereof.

End of Addendum

APRIL 18th, 2016

RIO RANCHO MIDDLE SCHOOL-MECHANICAL UPGRADES - SIGN-IN SHEET

ITB# 2016-008-FAC

	COMPANY	INDIVIDUAL'S NAME	PHONE NUMBER	EMAIL
1	Anchor Built Inc	Charlie Moya	280-0253	www.anchorbuilt.com
2	ORTEGA PLUMBING & HEATING	DAVID RODRIGUEZ	916-6376	David@ortegaplumbing.com
3	Donner Plumbing	Randy Lobb	884-1017	rlobb@donnerplumbing.com
4	McCLAIN+YU ARCHITECTURE & DESIGN	MICHAEL HILL	266-2142	MIKE@McCLAIN-YU.COM
5	ROBERT WEAVER BRUNGERSTADTSON	ROBERT WEAVER	883-4111	rweaver@bxc.com
6	RRPS	Alfred Sena	896-0667	Al.Sena@rrps.net
7	RRPS	Pat Dyer	896-0667	Pat.Dyer@rrps.net
8	TLC	Matthew Trustar	934-3044	mtrustar@tlcplumbing.com
9	RRPS	Michael Noll	505 975-0325	michael.noll@RRPS.NET
10				
11				
12				
13				
14				
15				
16				
17				
18				
19				
20				
21				
22				
23				
24				
25				
26				